| | Selection of agenc | ies for impleme | d Tribal Development Society | |
|--------|--------------------------------------|--------------------------|---|-------------------|
| | Final Lis | t along with wait | entaiton of projects/programs under SCA to list of agencies participated in the selection process | TSS and CCD |
| Sl.No. | Scheme | Final selected Age | CONTRACTOR DESCRIPTION OF THE PROPERTY OF THE | |
| 1 | Solar Based Irrigation System | Zone 1: | Sashanka Agrotech Pvt. Ltd. | Final Score |
| | | Zone 2: | Universal Hitech | 85 |
| | | Zone 3: | Alliance Enterprises | 83 73 |
| | | | Waitlist | /3 |
| | | Zone 1: | Universal Hitech | |
| | | Zone 2: | Sashanka Agrotech Pvt. Ltd. | |
| | | Zone 3: | Manoj Kumar | 72 |
| SI.No. | Scheme | Final salacted Associate | | Final Score |
| 2 | Targetting Hard Core Poor Project | Zone 1: | Jan Jagran Kendra | |
| | | Zone 2: | Mahila Jagriti Samiti | 89 |
| | | | Waitlist | 88 |
| | | Zone 1: | Bhartiya Lok Kalyan Sansthan | 1 07 |
| | | Zone 2: | Citizen Foundation | 87 |
| Sl.No. | Scheme | Final selected Agencies | | 86 |
| | Apiculture Intervention | Zone 1: | Holy Faith | Final Score |
| | | Zone 2: | Bhartiya Lok Kalyan Sansthan | 83 |
| 3 | | | Waitlist | 80 |
| | | Zone 1: | India Children & Women Welfare society | |
| | | Zone 2: | Sashanka Agrotech Pvt. Ltd. | 79 |
| l.No. | Scheme | Final selected Agencies | | 76 |
| 4 | Oyester Mushroom Intervention | Zone 1: | Citizen Foundation | Final Score |
| | | Zone 2: | APP Agreegate | 72 |
| | | Waitlist 87 | | 87 |
| | | Zone 1: | Bhartiya Lok Kalyan Sansthan | CO |
| | | Zone 2: | Jan Jagran Kendra | 69 71 |
| .No. | Scheme | Final selected Agencies | | |
| 4 | Vermi-compost intervention | Final Selection | National Federation of Farmers Procurement Processing & related Cooperatives of India Ltd. | Final Score 85 |
| | | Waitlist | Lamifabes& Paper Ltd. | 81 |

| Panel Members | Signature |
|--|-----------|
| Bhishma Kumar, State Project Director, JTDS | 2 |
| Ram Narayan Ram, Dy. Director, TWC office | ants. |
| Smt. Vandana Kumari, | Lawer |
| Ashish Anand, Additional Project Director, JTDS | 1 and 1 |
| Pankaj Kumar Singh, Manager- Finance & Administration, JTDS | Linay M. |